
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

PIPKIN INC., DBA PIPKIN HENIFIN CONSTRUCTION L.L.C. STRIDER CONSTRUCTION CO., INC.
4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR
E. WENATCHEE 98802-8688

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269199 BELLINGHAM   WA  982269019

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -51.53% 110.56 % 25.00 %
72,000.00 34,900.00 -37,100 151,601.00 79,601 90,000.00 18,000

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 420.00% 0.00 % 300.00 %

5,000.00 26,000.00 21,000 5,000.00 0 20,000.00 15,000
3 REMOVING PAINT LINE

948.0000 L.F. 0.5000 2.0000 300.00% 0.5000 0.00 % 3.0000 500.00 %
474.00 1,896.00 1,422 474.00 0 2,844.00 2,370

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

6581.0000 C.Y. 7.5000 6.5000 -13.33% 8.0000 6.67 % 8.5000 13.33 %
49,357.50 42,776.50 -6,581 52,648.00 3,291 55,938.50 6,581

5 EMBANKMENT COMPACTION
2716.0000 C.Y. 3.0000 3.0000 0.00% 1.5000 -50.00 % 2.0000 -33.33 %

8,148.00 8,148.00 0 4,074.00 -4,074 5,432.00 -2,716
DRAINAGE

6 QUARRY SPALLS
24.0000 C.Y. 55.0000 49.0000 -10.91% 26.0000 -52.73 % 55.0000 0.00 %

1,320.00 1,176.00 -144 624.00 -696 1,320.00 0
7  STREAMBED MATERIAL

464.0000 C.Y. 25.0000 42.0000 68.00% 24.0000 -4.00 % 27.0000 8.00 %
11,600.00 19,488.00 7,888 11,136.00 -464 12,528.00 928

8  ROCK SILLS
96.0000 C.Y. 20.0000 42.0000 110.00% 28.0000 40.00 % 40.0000 100.00 %

1,920.00 4,032.00 2,112 2,688.00 768 3,840.00 1,920
9  TEMPORARY BY-PASS PIPE 30 IN. DIAM.

373.0000 L.F. 90.0000 130.0000 44.44% 50.0000 -44.44 % 100.0000 11.11 %
33,570.00 48,490.00 14,920 18,650.00 -14,920 37,300.00 3,730

10  FIR TREE
L.S. 33.33% -71.87 % 100.00 %

1,500.00 2,000.00 500 422.00 -1,078 3,000.00 1,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

PIPKIN INC., DBA PIPKIN HENIFIN CONSTRUCTION L.L.C. STRIDER CONSTRUCTION CO., INC.
4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR
E. WENATCHEE 98802-8688

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269199 BELLINGHAM   WA  982269019

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

DRAINAGE
11  WEIR LOGS SYSTEM

2.0000 EACH 3,230.0000 1,200.0000 -62.85% 300.0000 -90.71 % 750.0000 -76.78 %
6,460.00 2,400.00 -4,060 600.00 -5,860 1,500.00 -4,960

STRUCTURE
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3748.0000 C.Y. 8.5000 9.0000 5.88% 12.0000 41.18 % 8.5000 0.00 %
31,858.00 33,732.00 1,874 44,976.00 13,118 31,858.00 0

13 SHORING OR EXTRA EXCAVATION CL. A
L.S. -85.71% -61.15 % 30.95 %

42,000.00 6,000.00 -36,000 16,315.00 -25,685 55,000.00 13,000
14 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 43.59% 54.97 % 28.21 %
78,000.00 112,000.00 34,000 120,878.00 42,878 100,000.00 22,000

15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2
L.S. 33.33% 38.55 % 9.52 %

105,000.00 140,000.00 35,000 145,480.00 40,480 115,000.00 10,000
16 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 3

L.S. 53.75% 56.44 % 25.00 %
80,000.00 123,000.00 43,000 125,149.00 45,149 100,000.00 20,000

SURFACING
17 CRUSHED SURFACING TOP COURSE

6000.0000 TON 10.5000 13.2500 26.19% 8.0000 -23.81 % 15.0000 42.86 %
63,000.00 79,500.00 16,500 48,000.00 -15,000 90,000.00 27,000

LIQUID ASPHALT
18 ASPHALT CRS-2

13.0000 TON 270.0000 600.0000 122.22% 600.0000 122.22 % 600.0000 122.22 %
3,510.00 7,800.00 4,290 7,800.00 4,290 7,800.00 4,290

ASPHALT CONCRETE PAVEMENT
19 PRIME COAT AGG.

88.0000 C.Y. 40.0000 55.0000 37.50% 60.0000 50.00 % 60.0000 50.00 %
3,520.00 4,840.00 1,320 5,280.00 1,760 5,280.00 1,760

20 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
2385.0000 TON 48.0000 44.0000 -8.33% 32.0000 -33.33 % 43.0000 -10.42 %

114,480.00 104,940.00 -9,540 76,320.00 -38,160 102,555.00 -11,925



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

PIPKIN INC., DBA PIPKIN HENIFIN CONSTRUCTION L.L.C. STRIDER CONSTRUCTION CO., INC.
4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR
E. WENATCHEE 98802-8688

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269199 BELLINGHAM   WA  982269019

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

EROSION CONTROL AND PLANTING
21 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 2,000.0000 1,900.0000 -5.00% 2,000.0000 0.00 % 1,800.0000 -10.00 %
1,400.00 1,330.00 -70 1,400.00 0 1,260.00 -140

TRAFFIC
22 REMOVING AND RESETTING BEAM GUARDRAIL

1818.0000 L.F. 10.5000 10.0000 -4.76% 5.0000 -52.38 % 9.5000 -9.52 %
19,089.00 18,180.00 -909 9,090.00 -9,999 17,271.00 -1,818

23 TEMPORARY CONC. BARRIER
9510.0000 L.F. 6.0000 10.0000 66.67% 9.2000 53.33 % 9.5000 58.33 %

57,060.00 95,100.00 38,040 87,492.00 30,432 90,345.00 33,285
24 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 3,500.0000 2,000.0000 -42.86% 2,000.0000 -42.86 % 2,000.0000 -42.86 %
21,000.00 12,000.00 -9,000 12,000.00 -9,000 12,000.00 -9,000

25 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
26 RESETTING IMPACT ATTENUATOR

20.0000 EACH 650.0000 800.0000 23.08% 850.0000 30.77 % 800.0000 23.08 %
13,000.00 16,000.00 3,000 17,000.00 4,000 16,000.00 3,000

27 PAINT LINE
8730.0000 L.F. 0.4000 0.4000 0.00% 0.2000 -50.00 % 0.5000 25.00 %

3,492.00 3,492.00 0 1,746.00 -1,746 4,365.00 873
28 PAINTED STOP LINE

48.0000 L.F. 3.0000 3.0000 0.00% 4.5000 50.00 % 4.0000 33.33 %
144.00 144.00 0 216.00 72 192.00 48

29  TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
L.S. 66.67% 53.70 % 66.67 %

18,000.00 30,000.00 12,000 27,666.00 9,666 30,000.00 12,000
30  TYPE C STEADY-BURN LIGHT

L.S. -93.65% -92.06 % -93.65 %
12,600.00 800.00 -11,800 1,000.00 -11,600 800.00 -11,800

31  TEMPORARY LIGHT SYSTEM
L.S. 85.71% 100.00 % 114.29 %

7,000.00 13,000.00 6,000 14,000.00 7,000 15,000.00 8,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

PIPKIN INC., DBA PIPKIN HENIFIN CONSTRUCTION L.L.C. STRIDER CONSTRUCTION CO., INC.
4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR
E. WENATCHEE 98802-8688

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269199 BELLINGHAM   WA  982269019

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

TRAFFIC
32 SEQUENTIAL ARROW SIGN

1000.0000 HR 3.0000 2.5000 -16.67% 2.8000 -6.67 % 3.0000 0.00 %
3,000.00 2,500.00 -500 2,800.00 -200 3,000.00 0

33 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 3,000.0000 5,000.0000 66.67% 5,000.0000 66.67 % 5,000.0000 66.67 %

12,000.00 20,000.00 8,000 20,000.00 8,000 20,000.00 8,000
34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7650.0000 HR 2.5000 0.5000 -80.00% 0.6000 -76.00 % 0.5000 -80.00 %
19,125.00 3,825.00 -15,300 4,590.00 -14,535 3,825.00 -15,300

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -26.67% -28.00 % -16.67 %

6,000.00 4,400.00 -1,600 4,320.00 -1,680 5,000.00 -1,000
36  TUBULAR MARKER

30.0000 EACH 40.0000 30.0000 -25.00% 36.0000 -10.00 % 30.0000 -25.00 %
1,200.00 900.00 -300 1,080.00 -120 900.00 -300

37 TRAFFIC CONTROL LABOR
900.0000 HR 32.0000 31.0000 -3.13% 40.0000 25.00 % 33.0000 3.13 %

28,800.00 27,900.00 -900 36,000.00 7,200 29,700.00 900
38 TRAFFIC CONTROL VEHICLE

84.0000 DAY 40.0000 55.0000 37.50% 50.0000 25.00 % 50.0000 25.00 %
3,360.00 4,620.00 1,260 4,200.00 840 4,200.00 840

39 TRAFFIC CONTROL SUPERVISOR
675.0000 HR 33.0000 34.0000 3.03% 40.0000 21.21 % 36.0000 9.09 %

22,275.00 22,950.00 675 27,000.00 4,725 24,300.00 2,025
40 CONSTRUCTION SIGNS CLASS A

609.0000 S.F. 8.0000 11.0000 37.50% 11.0000 37.50 % 11.0000 37.50 %
4,872.00 6,699.00 1,827 6,699.00 1,827 6,699.00 1,827

41  CONSTRUCTION SIGNS TYPE IV OR VII
410.0000 S.F. 25.0000 11.0000 -56.00% 11.0000 -56.00 % 12.0000 -52.00 %

10,250.00 4,510.00 -5,740 4,510.00 -5,740 4,920.00 -5,330
OTHER ITEMS

42 GRAVEL BACKFILL FOR FOUNDATION CLASS A
412.0000 C.Y. 20.0000 19.0000 -5.00% 12.0000 -40.00 % 32.0000 60.00 %

8,240.00 7,828.00 -412 4,944.00 -3,296 13,184.00 4,944



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

PIPKIN INC., DBA PIPKIN HENIFIN CONSTRUCTION L.L.C. STRIDER CONSTRUCTION CO., INC.
4801 CONTRACTORS DR 3857 HANNEGAN RD 4721 NORTHWEST DR
E. WENATCHEE 98802-8688

PROJECT : WENATCHEE   WA  988073181 BELLINGHAM   WA  982269199 BELLINGHAM   WA  982269019

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 100328 CONTRACTOR NUMBER : 369001 CONTRACTOR NUMBER : 100157

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

OTHER ITEMS
43  CONTRACTOR SURVEYING

L.S. -39.39% 4.24 % -42.42 %
33,000.00 20,000.00 -13,000 34,400.00 1,400 19,000.00 -14,000

44 FORCE ACCOUNT DEWATERING SYSTEM
EST. 0.00% 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00
45 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

46 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
47 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

48 SPILL PREVENTION PLAN
L.S. 200.00% 290.00 % -40.00 %

1,000.00 3,000.00 2,000 3,900.00 2,900 600.00 -400
49 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

990.0000 L.F. 3.5000 3.5000 0.00% 2.5000 -28.57 % 3.0000 -14.29 %
3,465.00 3,465.00 0 2,475.00 -990 2,970.00 -495

50 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
27.0000 S.Y. 4.5000 2.5000 -44.44% 15.0000 233.33 % 20.0000 344.44 %

121.50 67.50 -54 405.00 284 540.00 419

CONTRACT TOTAL $1,044,215.00 $1,147,833.00 9.92% $1,189,052.00 13.87% $1,189,270.50 13.89%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC. TOMMER CONSTRUCTION COMPANY
320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
98004-5732 98801-1530 98823-9651

PROJECT : BELLEVUE   WA  980093686 WENATCHEE   WA  988070598 EPHRATA   WA  988231150

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 73.61% -37.50 % 52.52 %
72,000.00 125,000.00 53,000 45,000.00 -27,000 109,813.00 37,813

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 900.00% 40.00 % 50.00 %

5,000.00 50,000.00 45,000 7,000.00 2,000 7,500.00 2,500
3 REMOVING PAINT LINE

948.0000 L.F. 0.5000 3.2000 540.00% 1.5000 200.00 % 2.2000 340.00 %
474.00 3,033.60 2,560 1,422.00 948 2,085.60 1,612

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

6581.0000 C.Y. 7.5000 10.0000 33.33% 11.0000 46.67 % 10.0000 33.33 %
49,357.50 65,810.00 16,453 72,391.00 23,034 65,810.00 16,453

5 EMBANKMENT COMPACTION
2716.0000 C.Y. 3.0000 2.0000 -33.33% 1.7500 -41.67 % 8.1100 170.33 %

8,148.00 5,432.00 -2,716 4,753.00 -3,395 22,026.76 13,879
DRAINAGE

6 QUARRY SPALLS
24.0000 C.Y. 55.0000 300.0000 445.45% 100.0000 81.82 % 50.0000 -9.09 %

1,320.00 7,200.00 5,880 2,400.00 1,080 1,200.00 -120
7  STREAMBED MATERIAL

464.0000 C.Y. 25.0000 43.0000 72.00% 65.0000 160.00 % 36.9000 47.60 %
11,600.00 19,952.00 8,352 30,160.00 18,560 17,121.60 5,522

8  ROCK SILLS
96.0000 C.Y. 20.0000 150.0000 650.00% 85.0000 325.00 % 41.5800 107.90 %

1,920.00 14,400.00 12,480 8,160.00 6,240 3,991.68 2,072
9  TEMPORARY BY-PASS PIPE 30 IN. DIAM.

373.0000 L.F. 90.0000 80.0000 -11.11% 190.0000 111.11 % 78.7000 -12.56 %
33,570.00 29,840.00 -3,730 70,870.00 37,300 29,355.10 -4,215

10  FIR TREE
L.S. 0.00% 6.67 % -33.33 %

1,500.00 1,500.00 0 1,600.00 100 1,000.00 -500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC. TOMMER CONSTRUCTION COMPANY
320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
98004-5732 98801-1530 98823-9651

PROJECT : BELLEVUE   WA  980093686 WENATCHEE   WA  988070598 EPHRATA   WA  988231150

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

DRAINAGE
11  WEIR LOGS SYSTEM

2.0000 EACH 3,230.0000 1,800.0000 -44.27% 1,600.0000 -50.46 % 1,857.0000 -42.51 %
6,460.00 3,600.00 -2,860 3,200.00 -3,260 3,714.00 -2,746

STRUCTURE
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3748.0000 C.Y. 8.5000 12.7500 50.00% 13.0000 52.94 % 10.9000 28.24 %
31,858.00 47,787.00 15,929 48,724.00 16,866 40,853.20 8,995

13 SHORING OR EXTRA EXCAVATION CL. A
L.S. -88.10% 14.29 % -76.43 %

42,000.00 5,000.00 -37,000 48,000.00 6,000 9,900.00 -32,100
14 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 28.21% 2.56 % 21.91 %
78,000.00 100,000.00 22,000 80,000.00 2,000 95,090.00 17,090

15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2
L.S. 14.29% -3.62 % 18.22 %

105,000.00 120,000.00 15,000 101,200.00 -3,800 124,131.00 19,131
16 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 3

L.S. 37.50% 12.50 % 35.43 %
80,000.00 110,000.00 30,000 90,000.00 10,000 108,340.00 28,340

SURFACING
17 CRUSHED SURFACING TOP COURSE

6000.0000 TON 10.5000 16.0000 52.38% 25.0000 138.10 % 16.0000 52.38 %
63,000.00 96,000.00 33,000 150,000.00 87,000 96,000.00 33,000

LIQUID ASPHALT
18 ASPHALT CRS-2

13.0000 TON 270.0000 550.0000 103.70% 550.0000 103.70 % 605.0000 124.07 %
3,510.00 7,150.00 3,640 7,150.00 3,640 7,865.00 4,355

ASPHALT CONCRETE PAVEMENT
19 PRIME COAT AGG.

88.0000 C.Y. 40.0000 50.0000 25.00% 52.0000 30.00 % 55.0000 37.50 %
3,520.00 4,400.00 880 4,576.00 1,056 4,840.00 1,320

20 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
2385.0000 TON 48.0000 39.5000 -17.71% 40.0000 -16.67 % 44.1000 -8.13 %

114,480.00 94,207.50 -20,273 95,400.00 -19,080 105,178.50 -9,302



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC. TOMMER CONSTRUCTION COMPANY
320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
98004-5732 98801-1530 98823-9651

PROJECT : BELLEVUE   WA  980093686 WENATCHEE   WA  988070598 EPHRATA   WA  988231150

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

EROSION CONTROL AND PLANTING
21 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 2,000.0000 2,500.0000 25.00% 1,700.0000 -15.00 % 2,400.0000 20.00 %
1,400.00 1,750.00 350 1,190.00 -210 1,680.00 280

TRAFFIC
22 REMOVING AND RESETTING BEAM GUARDRAIL

1818.0000 L.F. 10.5000 14.0000 33.33% 9.0000 -14.29 % 10.0000 -4.76 %
19,089.00 25,452.00 6,363 16,362.00 -2,727 18,180.00 -909

23 TEMPORARY CONC. BARRIER
9510.0000 L.F. 6.0000 8.0000 33.33% 10.0000 66.67 % 10.0000 66.67 %

57,060.00 76,080.00 19,020 95,100.00 38,040 95,100.00 38,040
24 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 3,500.0000 2,500.0000 -28.57% 1,800.0000 -48.57 % 2,000.0000 -42.86 %
21,000.00 15,000.00 -6,000 10,800.00 -10,200 12,000.00 -9,000

25 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
26 RESETTING IMPACT ATTENUATOR

20.0000 EACH 650.0000 800.0000 23.08% 750.0000 15.38 % 825.0000 26.92 %
13,000.00 16,000.00 3,000 15,000.00 2,000 16,500.00 3,500

27 PAINT LINE
8730.0000 L.F. 0.4000 0.4000 0.00% 0.5000 25.00 % 0.4000 0.00 %

3,492.00 3,492.00 0 4,365.00 873 3,492.00 0
28 PAINTED STOP LINE

48.0000 L.F. 3.0000 3.5000 16.67% 3.0000 0.00 % 3.0000 0.00 %
144.00 168.00 24 144.00 0 144.00 0

29  TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
L.S. 11.11% 38.89 % 55.56 %

18,000.00 20,000.00 2,000 25,000.00 7,000 28,000.00 10,000
30  TYPE C STEADY-BURN LIGHT

L.S. -94.05% -93.85 % -93.02 %
12,600.00 750.00 -11,850 775.00 -11,825 880.00 -11,720

31  TEMPORARY LIGHT SYSTEM
L.S. 42.86% 85.71 % 100.00 %

7,000.00 10,000.00 3,000 13,000.00 6,000 14,000.00 7,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC. TOMMER CONSTRUCTION COMPANY
320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
98004-5732 98801-1530 98823-9651

PROJECT : BELLEVUE   WA  980093686 WENATCHEE   WA  988070598 EPHRATA   WA  988231150

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

TRAFFIC
32 SEQUENTIAL ARROW SIGN

1000.0000 HR 3.0000 3.0000 0.00% 2.5000 -16.67 % 3.3000 10.00 %
3,000.00 3,000.00 0 2,500.00 -500 3,300.00 300

33 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 3,000.0000 3,000.0000 0.00% 4,500.0000 50.00 % 3,800.0000 26.67 %

12,000.00 12,000.00 0 18,000.00 6,000 15,200.00 3,200
34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7650.0000 HR 2.5000 1.0000 -60.00% 0.5000 -80.00 % 2.7500 10.00 %
19,125.00 7,650.00 -11,475 3,825.00 -15,300 21,037.50 1,913

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -16.67% -33.33 % -45.00 %

6,000.00 5,000.00 -1,000 4,000.00 -2,000 3,300.00 -2,700
36  TUBULAR MARKER

30.0000 EACH 40.0000 30.0000 -25.00% 28.0000 -30.00 % 33.0000 -17.50 %
1,200.00 900.00 -300 840.00 -360 990.00 -210

37 TRAFFIC CONTROL LABOR
900.0000 HR 32.0000 29.0000 -9.38% 30.0000 -6.25 % 31.0000 -3.13 %

28,800.00 26,100.00 -2,700 27,000.00 -1,800 27,900.00 -900
38 TRAFFIC CONTROL VEHICLE

84.0000 DAY 40.0000 100.0000 150.00% 50.0000 25.00 % 33.0000 -17.50 %
3,360.00 8,400.00 5,040 4,200.00 840 2,772.00 -588

39 TRAFFIC CONTROL SUPERVISOR
675.0000 HR 33.0000 20.0000 -39.39% 34.0000 3.03 % 36.0000 9.09 %

22,275.00 13,500.00 -8,775 22,950.00 675 24,300.00 2,025
40 CONSTRUCTION SIGNS CLASS A

609.0000 S.F. 8.0000 11.0000 37.50% 10.0000 25.00 % 8.8000 10.00 %
4,872.00 6,699.00 1,827 6,090.00 1,218 5,359.20 487

41  CONSTRUCTION SIGNS TYPE IV OR VII
410.0000 S.F. 25.0000 14.0000 -44.00% 10.0000 -60.00 % 15.4000 -38.40 %

10,250.00 5,740.00 -4,510 4,100.00 -6,150 6,314.00 -3,936
OTHER ITEMS

42 GRAVEL BACKFILL FOR FOUNDATION CLASS A
412.0000 C.Y. 20.0000 25.0000 25.00% 60.0000 200.00 % 25.0000 25.00 %

8,240.00 10,300.00 2,060 24,720.00 16,480 10,300.00 2,060



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

TRI-STATE CONSTRUCTION, INC. GOODFELLOW BROS., INC. TOMMER CONSTRUCTION COMPANY
320 - 106TH AVE NE 1407 N WALLA WALLA AVE 1580 ALDER ST NW
98004-5732 98801-1530 98823-9651

PROJECT : BELLEVUE   WA  980093686 WENATCHEE   WA  988070598 EPHRATA   WA  988231150

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 826400

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

OTHER ITEMS
43  CONTRACTOR SURVEYING

L.S. -69.70% -39.39 % -39.39 %
33,000.00 10,000.00 -23,000 20,000.00 -13,000 20,000.00 -13,000

44 FORCE ACCOUNT DEWATERING SYSTEM
EST. 0.00% 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00
45 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

46 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5.00 5.00 5.00 5.00
47 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

48 SPILL PREVENTION PLAN
L.S. 400.00% -75.00 % 300.00 %

1,000.00 5,000.00 4,000 250.00 -750 4,000.00 3,000
49 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

990.0000 L.F. 3.5000 3.0000 -14.29% 6.0000 71.43 % 10.0000 185.71 %
3,465.00 2,970.00 -495 5,940.00 2,475 9,900.00 6,435

50 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
27.0000 S.Y. 4.5000 10.0000 122.22% 11.0000 144.44 % 3.0000 -33.33 %

121.50 270.00 149 297.00 176 81.00 -41

CONTRACT TOTAL $1,044,215.00 $1,218,537.10 16.69% $1,220,458.00 16.88% $1,222,549.14 17.08%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

SELLAND CONSTRUCTION, INC GRADE, INC.
1285 S WENATCHEE AVE 21106 86TH AVE SE
98801-3754 SNOHOMISH WA  98296-7904

PROJECT : WENATCHEE   WA  988070119 WOODINVILLE   WA  980720231

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. 18.06% -13.99 %
72,000.00 85,000.00 13,000 61,926.68 -10,073

2 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 200.00% 13.98 %

5,000.00 15,000.00 10,000 5,699.15 699
3 REMOVING PAINT LINE

948.0000 L.F. 0.5000 1.6000 220.00% 2.5500 410.00 %
474.00 1,516.80 1,043 2,417.40 1,943

GRADING
4 ROADWAY EXCAVATION INCL. HAUL

6581.0000 C.Y. 7.5000 12.0000 60.00% 13.7500 83.33 %
49,357.50 78,972.00 29,615 90,488.75 41,131

5 EMBANKMENT COMPACTION
2716.0000 C.Y. 3.0000 2.0000 -33.33% 5.0000 66.67 %

8,148.00 5,432.00 -2,716 13,580.00 5,432
DRAINAGE

6 QUARRY SPALLS
24.0000 C.Y. 55.0000 80.0000 45.45% 84.0000 52.73 %

1,320.00 1,920.00 600 2,016.00 696
7  STREAMBED MATERIAL

464.0000 C.Y. 25.0000 50.0000 100.00% 44.4000 77.60 %
11,600.00 23,200.00 11,600 20,601.60 9,002

8  ROCK SILLS
96.0000 C.Y. 20.0000 75.0000 275.00% 120.3000 501.50 %

1,920.00 7,200.00 5,280 11,548.80 9,629
9  TEMPORARY BY-PASS PIPE 30 IN. DIAM.

373.0000 L.F. 90.0000 125.0000 38.89% 144.2900 60.32 %
33,570.00 46,625.00 13,055 53,820.17 20,250

10  FIR TREE
L.S. 66.67% 33.33 %

1,500.00 2,500.00 1,000 2,000.00 500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

SELLAND CONSTRUCTION, INC GRADE, INC.
1285 S WENATCHEE AVE 21106 86TH AVE SE
98801-3754 SNOHOMISH WA  98296-7904

PROJECT : WENATCHEE   WA  988070119 WOODINVILLE   WA  980720231

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

DRAINAGE
11  WEIR LOGS SYSTEM

2.0000 EACH 3,230.0000 1,500.0000 -53.56% 2,000.0000 -38.08 %
6,460.00 3,000.00 -3,460 4,000.00 -2,460

STRUCTURE
12 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3748.0000 C.Y. 8.5000 15.0000 76.47% 14.8400 74.59 %
31,858.00 56,220.00 24,362 55,620.32 23,762

13 SHORING OR EXTRA EXCAVATION CL. A
L.S. -52.38% -4.76 %

42,000.00 20,000.00 -22,000 40,000.00 -2,000
14 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. 21.79% 27.56 %
78,000.00 95,000.00 17,000 99,500.00 21,500

15 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2
L.S. 9.52% 18.10 %

105,000.00 115,000.00 10,000 124,000.00 19,000
16 PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 3

L.S. 31.25% 37.50 %
80,000.00 105,000.00 25,000 110,000.00 30,000

SURFACING
17 CRUSHED SURFACING TOP COURSE

6000.0000 TON 10.5000 15.0000 42.86% 13.5000 28.57 %
63,000.00 90,000.00 27,000 81,000.00 18,000

LIQUID ASPHALT
18 ASPHALT CRS-2

13.0000 TON 270.0000 580.0000 114.81% 577.5000 113.89 %
3,510.00 7,540.00 4,030 7,507.50 3,998

ASPHALT CONCRETE PAVEMENT
19 PRIME COAT AGG.

88.0000 C.Y. 40.0000 52.0000 30.00% 52.5000 31.25 %
3,520.00 4,576.00 1,056 4,620.00 1,100

20 ASPHALT CONC. PAVEMENT CL. A  PG 58-22
2385.0000 TON 48.0000 42.0000 -12.50% 41.4700 -13.60 %

114,480.00 100,170.00 -14,310 98,905.95 -15,574



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

SELLAND CONSTRUCTION, INC GRADE, INC.
1285 S WENATCHEE AVE 21106 86TH AVE SE
98801-3754 SNOHOMISH WA  98296-7904

PROJECT : WENATCHEE   WA  988070119 WOODINVILLE   WA  980720231

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

EROSION CONTROL AND PLANTING
21 SEEDING, FERTILIZING, AND MULCHING

0.7000 ACRE 2,000.0000 2,500.0000 25.00% 2,312.0000 15.60 %
1,400.00 1,750.00 350 1,618.40 218

TRAFFIC
22 REMOVING AND RESETTING BEAM GUARDRAIL

1818.0000 L.F. 10.5000 15.5000 47.62% 10.5000 0.00 %
19,089.00 28,179.00 9,090 19,089.00 0

23 TEMPORARY CONC. BARRIER
9510.0000 L.F. 6.0000 9.0000 50.00% 10.5500 75.83 %

57,060.00 85,590.00 28,530 100,330.50 43,271
24 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 3,500.0000 2,500.0000 -28.57% 2,081.0000 -40.54 %
21,000.00 15,000.00 -6,000 12,486.00 -8,514

25 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 %

3,000.00 3,000.00 3,000.00
26 RESETTING IMPACT ATTENUATOR

20.0000 EACH 650.0000 1,100.0000 69.23% 867.0000 33.38 %
13,000.00 22,000.00 9,000 17,340.00 4,340

27 PAINT LINE
8730.0000 L.F. 0.4000 0.3500 -12.50% 0.4600 15.00 %

3,492.00 3,055.50 -437 4,015.80 524
28 PAINTED STOP LINE

48.0000 L.F. 3.0000 3.0000 0.00% 4.0500 35.00 %
144.00 144.00 0 194.40 50

29  TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM
L.S. 45.83% 60.58 %

18,000.00 26,250.00 8,250 28,905.00 10,905
30  TYPE C STEADY-BURN LIGHT

L.S. -93.65% -93.12 %
12,600.00 800.00 -11,800 867.00 -11,733

31  TEMPORARY LIGHT SYSTEM
L.S. 92.86% 114.29 %

7,000.00 13,500.00 6,500 15,000.00 8,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

SELLAND CONSTRUCTION, INC GRADE, INC.
1285 S WENATCHEE AVE 21106 86TH AVE SE
98801-3754 SNOHOMISH WA  98296-7904

PROJECT : WENATCHEE   WA  988070119 WOODINVILLE   WA  980720231

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

TRAFFIC
32 SEQUENTIAL ARROW SIGN

1000.0000 HR 3.0000 3.0000 0.00% 2.8900 -3.67 %
3,000.00 3,000.00 0 2,890.00 -110

33 PORTABLE CHANGEABLE MESSAGE SIGN
4.0000 EACH 3,000.0000 5,000.0000 66.67% 5,200.0000 73.33 %

12,000.00 20,000.00 8,000 20,800.00 8,800
34 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7650.0000 HR 2.5000 0.5500 -78.00% 0.5800 -76.80 %
19,125.00 4,207.50 -14,918 4,437.00 -14,688

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -25.00% -22.92 %

6,000.00 4,500.00 -1,500 4,625.00 -1,375
36  TUBULAR MARKER

30.0000 EACH 40.0000 30.0000 -25.00% 32.4000 -19.00 %
1,200.00 900.00 -300 972.00 -228

37 TRAFFIC CONTROL LABOR
900.0000 HR 32.0000 32.0000 0.00% 34.7000 8.44 %

28,800.00 28,800.00 0 31,230.00 2,430
38 TRAFFIC CONTROL VEHICLE

84.0000 DAY 40.0000 55.0000 37.50% 57.8000 44.50 %
3,360.00 4,620.00 1,260 4,855.20 1,495

39 TRAFFIC CONTROL SUPERVISOR
675.0000 HR 33.0000 35.0000 6.06% 38.5000 16.67 %

22,275.00 23,625.00 1,350 25,987.50 3,713
40 CONSTRUCTION SIGNS CLASS A

609.0000 S.F. 8.0000 12.0000 50.00% 11.5000 43.75 %
4,872.00 7,308.00 2,436 7,003.50 2,132

41  CONSTRUCTION SIGNS TYPE IV OR VII
410.0000 S.F. 25.0000 12.0000 -52.00% 11.5000 -54.00 %

10,250.00 4,920.00 -5,330 4,715.00 -5,535
OTHER ITEMS

42 GRAVEL BACKFILL FOR FOUNDATION CLASS A
412.0000 C.Y. 20.0000 25.0000 25.00% 25.4000 27.00 %

8,240.00 10,300.00 2,060 10,464.80 2,225



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 01B008 REVISION NO : 1 BIDS OPENED ON : May  3 2001
CONTRACT NO: 006102 REGION NO : 2 AWARDED ON : May  7 2001
VERSION NO : 1 WORK ORDER# : OL3514
HWY : SR 002 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 2
SKINNEY CREEK FISH PASSAGE

01B008

SELLAND CONSTRUCTION, INC GRADE, INC.
1285 S WENATCHEE AVE 21106 86TH AVE SE
98801-3754 SNOHOMISH WA  98296-7904

PROJECT : WENATCHEE   WA  988070119 WOODINVILLE   WA  980720231

COUNTY(S) : CHELAN CONTRACTOR NUMBER : 756705 CONTRACTOR NUMBER : 100224

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/20/2001
08:05

DOT_RGGB01

OTHER ITEMS
43  CONTRACTOR SURVEYING

L.S. 6.06% -43.55 %
33,000.00 35,000.00 2,000 18,630.00 -14,370

44 FORCE ACCOUNT DEWATERING SYSTEM
EST. 0.00% 0.00 %

9,000.00 9,000.00 9,000.00
45 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

46 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

5.00 5.00 5.00
47 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

48 SPILL PREVENTION PLAN
L.S. 0.00% 650.00 %

1,000.00 1,000.00 0 7,500.00 6,500
49 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE

990.0000 L.F. 3.5000 4.0000 14.29% 5.0000 42.86 %
3,465.00 3,960.00 495 4,950.00 1,485

50 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL
27.0000 S.Y. 4.5000 20.0000 344.44% 7.5000 66.67 %

121.50 540.00 419 202.50 81

CONTRACT TOTAL $1,044,215.00 $1,234,824.80 18.25% $1,260,364.92 20.70%


